

**Annex B – Pricing Form**

**PART 1 – AGGREGATE SCREENING PLANT ASSEMBLY – LABOUR, EQUIPMENT AND MATERIALS**  
**UNIT RATE SCHEDULE**

<u>Item</u>	<u>Description</u>	<u>Number</u>	<u>Unit</u>	<u>Unit Rate</u>	<u>Estimated Duration</u>
1	Project Manager	1	Per hour	\$	3 weeks
2	Site Supervisor	1	Per hour	\$	3 weeks
3	Skilled Labour	4	Per hour	\$	3 weeks
4	Unskilled Labour	2	Per hour	\$	3 weeks
5	Qualified Welder, w/ welding plant	1	Per hour	\$	On call
6	Qualified Electrician	2	Per hour	\$	2 weeks
7	Qualified Millwright	1	Per hour	\$	On call
8	30 t Crane, w/operator	1	Per hour	\$	2 weeks
9	Crane, mob/de-mob	1	Per move	\$	4 moves
10	Heavy Truck, w/driver	1	Per hour	\$	1 weeks
11	Small Tools and Equipment	1	Per day	\$	3 weeks
12	Man Lift	2	Per day	\$	2 weeks
13	Temporary Scaffolding	1	Per day	\$	3 weeks
14	Consumables			Cost + _____%	
15					
16					
17					
18					

**Annex B – Pricing Form**

**PART 2 – ASPHALT PLANT ASSEMBLY – LABOUR, EQUIPMENT AND MATERIALS**

**UNIT RATE SCHEDULE**

<u>Item</u>	<u>Description</u>	<u>Number</u>	<u>Unit</u>	<u>Unit Rate</u>	<u>Estimated Duration</u>
1	Project Manager	1	Per hour	\$	8 weeks
2	Site Supervisor	1	Per hour	\$	8 weeks
3	Skilled Labour	4	Per hour	\$	6 weeks
4	Unskilled Labour	2	Per hour	\$	6 weeks
5	Qualified Welder, w/ welding plant	1	Per hour	\$	On call
6	Qualified Electrician	2	Per hour	\$	4 weeks
7	Qualified Pipefitter	2	Per hour	\$	4 weeks
8	Qualified Millwright	2	Per hour	\$	3 weeks
9	30 t Crane, w/operator	1	Per hour	\$	4 weeks
10	Crane, mob/de-mob	1	Per move	\$	4 moves
11	Heavy Truck, w/driver	1	Per hour	\$	1 weeks
12	Small Tools and Equipment	1	Per day	\$	6 weeks
13	Man Lift	2	Per day	\$	2 weeks
14	Temporary Scaffolding	1	Per day	\$	4 weeks
15	Consumables	1	Each	Cost + _____%	
16	Factory Assembly Visit	10	Per diem	\$	Travel, lodging, food, & incidentals only. Labour as noted above.
17					
18					

## Annex B – Pricing Form

---

**Notes:**

1. All prices are in Bermuda dollars.
2. All units in the schedule are to be inclusive of materials and related accessories, storage, transport, plant and equipment (PPE, staging, platforms, etc.) assembly, placement, access, wastage, coordination with MPW and overhead and profit.
3. These rates are to be considered “fully loaded” rate inclusive of all payroll costs, overhead, profit, taxes, duties and other similar mark-ups on base rates.
4. The durations are estimated based on the information we have but they are expected to change.
5. This list is not all inclusive and not all items may be required to complete the Works.
6. Items not listed but that are found to be needed will be negotiated.
7. Weather delays shall be paid as noted in Annex C – Scope of Work.

Proponent’s Signature: \_\_\_\_\_

Date: \_\_\_\_\_